#### CITY OF SOUTHFIELD

OAKLAND COUNTY, MICHIGAN

PLAN OF PROPOSED

#### 2019 INFRASTRUCTURE PROGRAM **SECTION 24 AREA 4**

#### WATER MAINS, SANITARY SEWER AND ROAD REPLACEMENT

CITY OF SOUTHFIELD PROJECT NUMBER: 1712SFLD

#### CITY OF SOUTHFIELD

#### KENSON J. SIVER

LLOYD CREWS


LINNIE TAYLOR DANIEL BRIGHTWELL DONALD F. FRACASSI MYRON FRASIER MICHAEL MANDELBAUM TAWNYA MORRIS City Council Members

SHERIKIA L. HAWKINS City Clerk

IRV M. LOWENBERG City Treasurer

FREDERICK E. ZORN

LEIGH SCHULTZ, P.E.



#### INDEX OF SHEETS

SHEET No.	DESCRIPTION
0.1	COVERSHEET
23	DEIVERAL NOTES AND LEGEND SHEET
¢8	OVERVALL PLAN
4	CONSTRUCTION STASSING PLAN
C-8	TYPICAL CROSS SECTIONS MAINTAINING TRAFFIC
C-8A	TYPICAL CROSS SECTIONS MAINTAINING TRAFFIC HMA ALTERNATE
6-6	TYPICAL CROSS SECTIONS
C-6A	TYPICAL CROSS SECTIONS HIM ALTERNATE
C-7 fmu C-10	TYPICAL SECTIONS AND DETAILS
641	SOIL EROSION AND SEDBLENTATION CONTROL PLAN
G-12 frau G-15	SOUTHWOOD DR CONSTRUCTION PLANS AND PROFILES
0.47	PILMORE - CONSTRUCTION PLAN AND PROFILE
G-15 freu G-23	SHERFIELD PL CONSTRUCTION PLANS AND PROFILES
G-24 & G-25	PRAIRE DR CONSTRUCTION PLANS AND PROFILES
0-28 & 0-27	RIDGE CLIFF DR CONSTRUCTION PLANS AND PROFILES
G-89 thru G-82	HILTON ST CONSTRUCTION PLANS AND PROFILES
C-33 twu C-35	KINGSHIRE RD CONSTRUCTION PLANS AND PROFILES
0.07 & 0.00	JEANETTE ST CONSTRUCTION PLANS AND PROFILES
0.39 & 0.40	GOLDWIN PL CONSTRUCTION PLANS AND PROFILES
041, 049 8 049	FAIRFAX ST CONSTRUCTION PLANS AND PROFILES
044	TEMBLE RO CONSTRUCTION PLAN
C-45 twu C-48	STORM PROFILE CROSS SECTIONS
C-69 thru C-64	INTERSECTION AND SIDDWALK RAMP BRADING PLANS
O15 & O-96	CUL-DE-SAC GRADING PLANS
CITY OF SOUTHFIELD STANDARD DETAILS	
1662662662466	WATERMAN DETAILS
16/2826/2	SANITARY SEWER DETAILS AND NOTES
1011	STORM DRAIN NOTES AND DETAILS
1911	SOIL BROSION AND SEDMENT CONTROL DETAILS

03-14-2019 ISSUED FOR BIDS

C-1



CALLS11.COM (TOLL FREE)











### Project Highlights

- Roads will be completely reconstructed in concrete, with new approaches for each home.
- Water mains will be replaced throughout the project.
- Combined sewers will be separated and sanitary flow will be directed to the new pump station at 10 Mile and Pierce.
- Storm leads will be left for each home to connect sump pump lines.




# Project Highlights Cont.

- Sidewalk ramps will be upgraded to meet the Americans with Disabilities Act guidelines.
- Project will be constructed in stages to reduce the impact on residents. Entire Project will take 2 years to complete.
- Mid-May construction start to October 2020
- \$13M investment funded by the Water and Sewer Capital Improvements Bond.




# Construction Staging Plan







# Overall Project Scope










#### SEPARATE SEWER SYSTEM




**Combined Sewer System** 







### Sewer Separation



TYPICAL SANITARY BUILDING LEAD RECONECTION DETAIL

NO SCALE



## What to Expect

- Water service disruptions
- Driveway closures
- Access during construction
- Mail delivery
- Trash pickup
- School buses
- Landscaping in the right of way



### **Project Contacts**

Project Engineer

Matt Slicker

Hubbell, Roth & Clark

248-454-6379

MSlicker@hrcengr.com

City of Southfield

Leigh Schultz, City Engineer

248-796-4810

Lschultz@cityofsouthfield.com

